



State of New Jersey

DEPARTMENT OF TREASURY
DIVISION OF PROPERTY MANAGEMENT & CONSTRUCTION
P O Box 034
TRENTON NJ 08625-0034

PHILIP D. MURPHY
Governor

TAHESHA L. WAY
Lt. Governor

ELIZABETH MAHER MUOIO
State Treasurer

THOMAS A. EDENBAUM
Director

February 11, 2025

SUBJECT: **Bulletin "C" Dated February 11, 2025**
PROJECT #: **T0678-00**
DESCRIPTION: Roof Replacement, HVAC Upgrade & Mold Remediation
MVC Specialty Inspection Station
Winslow, Camden County, NJ

To Whom It May Concern:

WE ARE FORWARDING A COPY OF THE ABOVE REFERENCED BULLETIN. PLEASE
ACKNOWLEDGE RECEIPT BY RETURNING THIS FORM TO:

By Email: anthony.mangine@treas.nj.gov **or**

By Mail: Division of Property Management and Construction
Attention: A. Mangine
Contracts & Procurement
DPMC, PO Box 034
Trenton NJ 08625-0034 **or**

By Fax: 609-777-1970

Sincerely,

A handwritten signature in blue ink, appearing to read "CR Geary".

Christopher R. Geary
Assistant Deputy Director
Contracts and Procurement

Date Received

Firm Name

Address

Signature

Title

Project #T0678-00
Bulletin C

STATE OF NEW JERSEY
DEPARTMENT OF TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
PO BOX 034, TRENTON, NJ 08625-0034

PROJECT #: T0678-00
Roof Replacement, HVAC Upgrade & Mold Remediation
MVC Specialty Inspection Station
Winslow, Camden County, NJ

A/E: ARMM Architecture Associates, Inc.

DATE: February 11, 2025

BULLETIN "C"

Bidder must acknowledge receipt of this Bulletin on bid form in the space provided therefor.

This Bulletin is issued for the purpose of amending certain requirements of the original Contract Documents, as noted hereinafter, and is hereby made part of and incorporated in full force as part of the Contract Documents. Unless specifically noted or specified hereinafter, all work shall comply with the applicable provisions of the Contract Documents.

A) RESCHEDULED PRE-BID MEETING DATE

1. Please be advised that due to impending inclement weather, the mandatory pre-bid meeting for this project has been rescheduled to Wednesday, February 19, 2025 at 10:00 A.M. The meeting location will remain at the project site.

B) RESCHEDULED BID DUE DATE

1. Please be advised the bid due date has also been rescheduled to 2:00 PM on Tuesday, March 11, 2025.

END OF BULLETIN "C"